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Colusa Unified School District 
Request for Proposals 

for 
E‐Rate Funding Year 2016 Request   
Cabling Infrastructure Upgrade 

 
The Colusa Unified School District (CUSD) is requesting proposals for the following scope of work to be completed at 
Colusa High School, 901 Colus Avenue, Colusa, CA 95932; Egling Middle School, 813 Webster St, Colusa, CA 95932; 
and Burchfield Primary School, 400 Fremont St, Colusa, CA 95932. 

 

SERVICES REQUESTED:   
Cabling infrastructure upgrade   

 

BASIC SCOPE OF WORK:     
CUSD is  looking for a turnkey cabling solution at Colusa High School, Egling Middle School and Burchfield Primary 
School campuses (See Attachment B – Site Plans) to upgrade the office, classrooms, computer labs, libraries, as well 
as  to  provide  new  cable  infrastructure  for  wireless  access  points,  network  projectors,  and  IP  Intercom  /  paging 
network interface boxes. All cabling will be CAT6 or better and be run in new surface mounted raceways or in the wall 
with flush mount face plates.    In each classroom, jacks will be distributed on two walls. The ceiling drops for the 
Wireless Access Points, Projectors, and IP Intercom / Paging Network Interface boxes are to be placed above the drop 
tile and should each include 20’ of additional cable to allow the jack to be easily moved if necessary.    The RJ45 outlet 
shall be exposed below the drop tile ceiling so that patch cables may be plugged in without moving the ceiling tiles.   
Computer labs have existing poles that shall be re‐used for routing of new data cables.    There are IDF’s identified on 
Attachment A that have a copper link that will be replaced with new 6 strand single mode fiber optic cable to the 
MDF.     
 
See Attachment A for schedule of cable quantities by site/location 
See Attachment B for site plans 
See Attachment C for specifications 
 
Cables will be labeled at each end per TIA/EIA ‐606A for class 4 administration.     
The RFP reflects the current proposed services requested on the Erate 470 forms.    The proposal embodies: Removal 
of existing cabling and jacks and installation of new cable infrastructure and surface mounted raceways at Colusa High 
School, Egling Middle School, and Burchfield Primary School. 
 
Wireless Access Points and projector data cables shall be small diameter CAT6A.    All other data cables shall be CAT6. 
 
Classrooms have drop tile suspended ceilings.    New J‐hooks and surface mounted raceways shall be installed and 
used for routing of the new cabling.    Sleeves through fire walls and conduits above non‐accessible ceiling spaces will 
be provided by others.     
 
Colusa Unified School District (CUSD) wishes to take advantage of E‐Rate funding discounts.       
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The successful bidder(s) will be responsible for qualifying in the Federal E‐Rate program.    Items not eligible for E‐
rate shall be itemized in the proposal.    CUSD will pay the vendor using bond funds for these projects and services. 
CUSD will seek reimbursement from the E‐rate program for these projects and services.     

 
 Applicant expects each Service Provider to make themselves thoroughly familiar with any rules or regulations 

regarding the E‐rate program.     

 The maximum percentage  the Applicant will  be  liable  for  is  the  pre‐discount  amount minus  the  funded 
amount as shown on the form 471 Block 5.    The Service Provider will NOT be responsible for invoicing the 
Schools and Libraries Division  for  the  funded amount.    Applicant will provide  the  form 472  (BEAR  form 
reimbursement process).   

 In the event of questions during the E‐Rate audit process, the successful vendor is expected to reply within 
3 days to questions associated with their proposal.   

 The contractor is responsible for providing a valid SPIN (Service Provider Identification Number) at the time 
the proposal is submitted   

 The contractor  is  responsible  for providing an FCC Registration Number  (FRN) with  their proposal.    Any 
potential bidder found to be in Red‐Light Status will be disqualified from participation in the bidding process 
and will be considered non‐responsive.     

 All work is subject to the 100% approval of the project or purchase by the FCC under the E‐rate discount 
program of the Telecommunications Act of 1996.     

 No change orders will be allowed for the work resulting from this posting.       

 CUSD requires certification by the awarded contractor, prior to project commencement, concerning criminal 
records check in accordance with California law.   

 Vendor  understands  that  they  shall  coordinate  with  other  contractors  performing  work  at  the  school 
campuses for fire alarm, paving, and lighting replacement projects running concurrently. 

   
  The Applicant reserves the right to deny any or all proposals associated with this RFP.     
   
Failure to follow the above criteria and requirements may be considered grounds for disqualification.   
   

PROPOSALS DUE: 
Proposals are due no later than Tuesday, April 5th at 2:00:00 p.m.    No late, or proposals delivered other than via 
email, will be accepted.    RFP to be addressed to: 
 

RFP Coordinator 
Michael Vonasek, Program Manager, Consultant 

Address: Colusa Unified School District 
745 Tenth Street 
Colusa, CA 95932 

Telephone: 916‐553‐4400 
Fax: 916‐553‐4200 

E‐mail: michaelv@capitalpm.com 
   
The proposal shall include:   
   
1. Breakdown of costs separately per school site, cabling, surface mounted raceways, J‐hooks 

2.  Delivery of each component to its designated secured location.   

3. Vendor to propose and coordinate labeling scheme for MDF/IDF’s and outlets prior to installation. 

4.  Terminate cables into existing wall mounted or free standing electronic equipment racks at IDF / MDF   
5.  Perform cable testing on each drop. Provide test results in PDF format.   

6.  Provide as‐built diagram in AutoCAD, MS Visio, or Adobe PDF format that shows all jack locations and 
numbers.   

7.    Vendor is to indicate the E‐rate eligibility of each part.     
  Tax and shipping is to be included on all quotes.   
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SCHEDULE: 
The schedule for this project is as follows: 
First advertisement 3/15/2016 
Second advertisement 3/22/2016     
Pre‐bid meeting 3/30/2016 at 3:00 pm 
Clarifications 3/31/2016 by 12:00 pm 
Final Addenda issued 3/31/2016 
Proposals Due 4/5/2016 no later than 2:00:00pm 
Notice of Intent to Award 4/07/2016 
Board Approval of Contract 4/12/2016 
Notice to Proceed 4/13/2016 
Submittals start 4/15/2016 
Procurement 5/06/2016 
Mobilization 5/30/2016 
Construction Start 6/6/2016 
Completion no later than 8/4/2016 

ION PROEDURES     
PROPOSAL EVALUATION: 
The evaluation will be performed by the RFP Coordinator and evaluation staff for services proposed.    The evaluators 
will  consider  how  well  the  vendor's  proposed  solution  meets  the  needs  and  criteria  set  forth  in  the  fair  and 
competitive bidding process using the below matrix.    It is important that proposals be clear and complete so that 
the evaluators can adequately understand all aspects of the proposal.    Evaluation results are confidential and the 
property of CUSD.   
   
CUSD will rank proposals from vendors using a 0 – 10 point scale on the basis of the following matrix:   
 
1.  30% ‐ The vendor's cost proposal.   

2.  10% ‐ The vendor's capability to provide a high quality solution as described in the technical documentation 
supplied by the vendor in response to this RFP.   

3.  20%  ‐  The  vendor's  relevant  experience,  qualifications  and  success  in  providing  these  services  and 
equipment.   

4.  15% ‐ The quality of the proposal, specifically: Proposals shall be prepared in a straightforward manner, and 
shall describe the vendor's offering(s) and equipment capabilities in a format that is reasonably consistent, 
comprehensible, and appropriate to the purpose.   

5.  5% ‐ The quality and duration of the vendor's proposed warranty period, specifically: items covered; period 
covered;  items  not  covered;  preventative  maintenance  plan;  remedial  maintenance  response  time; 
availability of trained technicians and parts; and any other factor that should be considered in evaluating this 
area of the vendor's proposal.   

6.  10%  ‐ The vendor's  current  references  (minimum of  three) and written  letters of  recommendation  from 
institutions which are comparable to CUSD.   

7.  10% ‐ The ability of the vendor to provide satisfactory services in this area as determined solely by the SCOE. 
This includes, but is not limited to, having an office within 2 hours drive of the site.   

 

SITE WALK: 
A mandatory pre bid walk of the project will take place on Wednesday, March 30th, 2016 starting at 3:00 PM at: 
 

Colusa High School 
Maintenance Department Office 

901 Colus Avenue 
  Colusa, CA 95932 

 
Full attendance to this pre bid walk is a requirement to submit a proposal.    Failure to attend this pre bid walk may 
result in the bidder’s proposal to be deemed "Non‐Responsive" by the School Board of Trustees.   
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QUESTIONS: 
All questions and clarifications must be submitted in writing to Mr. Michael Vonasek no later than March 31st, 2016, 
12:00 PM at michaelv@capitalpm.com. 
 
 
 

PROPOSAL REQUIREMENTS:   
   
1. Attendance of Mandatory Pre‐Bid Walk   

2. Signed Proposal with detailed Scope of Work (Proposals must be valid for 30 days)   

3. Copies of current Contractor Licenses issued by the State of California and DIR Registration.   

4. Listing of any Subcontractors as set forth by PCC Section 4100‐4113   
 
The lowest proposal, if acceptable and upon recommendation of staff will be submitted to the School 
Board for approval, authorize the award of the Contract and authorize the work to begin in or around 
June 6th, 2016.    The School Board reserves all rights to accept or reject any and all proposals for a period 
of Thirty (30) days, deemed non‐responsive or non‐responsible of any bid proposal, waive any informality 
or irregularity in any bid proposal.   
 
Work is expected to begin June 6th, 2016 with all work required to be completed by August 4th, 2016. In 
the event the project is not completed within the time frame specified, the Contractor may be subject to 
Liquidated Damages in the amount of One Thousand Dollars per day ($1,000) until the project is accepted 
by the School Board or their designee.   
 
 

END OF REQUEST FOR PROPOSAL 


