

Colusa Unified School District

E-Rate Funding Year 2016 Cabling Infrastructure Upgrade

Bid Package #16-107

ADDENDUM NO. 3

April 5, 2016

Owner: Colusa Unified School District
745 Tenth Street
Colusa, CA 95932


Project Manager: Capital Program Management, Inc.
1851 Heritage Lane, Suite 210
Sacramento, CA 95815

This Addendum has been prepared to clarify, modify, delete, or add to the drawings and/or specifications for the above referenced project, and revisions to items listed here shall supersede description thereof prior to the above stated date. All conditions not specifically referenced here shall remain the same. It is the obligation of the Prime Contractor to make subcontractors aware of any items herein that may affect submitted bids.

Acknowledge receipt of this addendum by inserting its number and date in the bidding documents. Failure to do so may subject bidder to disqualification.

All addenda items refer to the plans and specifications unless specifically noted otherwise.

TOTAL PAGES IN THIS ADDENDUM: (2)



Colusa Unified School District

E-Rate Funding Year 2016 Cabling Infrastructure Upgrade

Bid Package #16-107

ADDENDUM NO. 3

PART A - BIDDING AND CONTRACT REQUIREMENTS

Request for Proposal for E-Rate Funding Year 2016 Request Cabling Infrastructure Upgrade

3.1 The bid date remains the same. The bid date is: **no later than Tuesday, April 12, 2016 at 1:00:00 p.m.** at the Colusa Unified School District – District Office, 745 10th Street, Colusa, CA 95932.

3.2 Refer to Schedule and **REPLACE** in its entirety **WITH**:

SCHEDULE:

The schedule for this project is as follows:

First advertisement 3/15/2016
Second advertisement 3/22/2016
Pre-bid meeting 3/30/2016 at 3:00 pm
Clarifications 3/31/2016 by 12:00 pm
Final Addenda issued **4/5/2016**
Proposals Due 4/12/2016 no later than **1:00:00 pm**
Notice of Intent to Award 4/14/2016
Board Approval of Contract 4/19/2016
Notice to Proceed 4/20/2016
Submittals start 4/22/2016
Procurement 5/12/2016
Mobilization 5/30/2016
Construction Start 6/6/2016
Completion no later than 8/12/2016

End of Addendum