

Colusa Unified School District
COLUSA HIGH SCHOOL AG BARN SITE UTILITIES
Bid Package #16-100
ADDENDUM NO. 4

April 5, 2016

Owner: Colusa Unified School District
8408 Watt Avenue
Colusa, CA 95843

Architect: Architectural Nexus
1900 3rd Street, Suite 500
Sacramento, CA 95811

Project Manager: Capital Program Management, Inc.
1851 Heritage Lane, Suite 210
Sacramento, CA 95815

This Addendum has been prepared to clarify, modify, delete, or add to the drawings and/or specifications for the above referenced project, and revisions to items listed here shall supersede description thereof prior to the above stated date. All conditions not specifically referenced here shall remain the same. It is the obligation of the Prime Contractor to make subcontractors aware of any items herein that may affect submitted bids.

Acknowledge receipt of this addendum by inserting its number and date in the bidding documents. Failure to do so may subject bidder to disqualification.

All addenda items refer to the plans and specifications unless specifically noted otherwise.

TOTAL PAGES IN THIS ADDENDUM (including attachments): 3

PART A - BIDDING AND CONTRACT REQUIREMENTS

4.1 The bid date has not been changed. The bid date is: no later than Tuesday, April 12, 2016 at 2:00:00 p.m. at the Colusa Unified School District – District Office, 745 10th Street, Colusa, CA 95932.

Colusa Unified School District

COLUSA HIGH SCHOOL AG BARN SITE UTILITIES

Bid Package #16-100

ADDENDUM NO. 4

PART B - TECHNICAL REQUIREMENTS

NA

PART C - DRAWINGS

4.2 Replace Drawing C1.1, Utility Plan, dated 4/5/16.

List of Attachments

4.3 Drawing C1.1, Utility Plan, dated 4/5/16 (1 page).

End of Addendum